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August 1, 1964
We are in receipt of your letter dated July 28th in reference
to the rework of model PD130L 3X to 12X enlarger snd wish to inelude
herewith the requested breakiom of our estimate as followaiATINTL

STATINTL
EN IGN
STATINTL IR 60 nrs. o
o
STATINTL 62 hrs. @

ENGINEERING DETAILING

STATNTLIIEEEGEE 2 120 hrs. @

ELECTRICAL DESIGN AND LAYOUT
sTAaTINTL [ 60 hrs. @

ENGINEERING OVERHEAD 99.5% as appro

STATINTL

STATINTL

4

SHOP TIME 321 hrs. @
SHOP OVERHEAD at 89.8% ds approved

~== TOTAL MATERIALS PURCHASED
TOTAL OF (1)

G & A OVERHEAD 21.2% as approved

PROFIT at 6%
- GRAND TOTAL

This estimate does not include any time necessary to ree=
install and recalibrate the enlarger at your premises and whatever
time is reguired for the above work will be charged at the approved
GSA sohedule as shown on the enclosed specification sheet,

Hoping the above will make it possible for you to iasue the
Necessary papers and return the necessary parts to us for rework.
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